
RFQ 262-9514: FIRE STATION CONSTRUCTION CONTRACTOR PRE-QUALIFICATION III

NOTE: 1. Did not include change order $ amounts in total construction value Used previous West Construction info.

2. Consider change order $ amts when evaluating on-time/delayed completion C.G. Chase Construction Di-Pompeo Padula & Wadsworth South Florida Construction West Construction

Revenue: Less than $50 million Revenue: Less than $50 million Revenue: Less than $50 million Revenue: Less than $50 million Revenue: Less than $50 million

Question PART 1, Business History and Organizational Performance RESPONSE POINTS RESPONSE POINTS RESPONSE POINTS RESPONSE POINTS RESPONSE POINTS

1 Yrs in Bus (<3 yrs: 2, 4 yrs: 3, 5 yrs: 4, 6< yrs: 5) 12 years 5 13 years 5 13 years 5 17 years 5 36 years 5

2 Bankruptcy Case Debtor? (Yes: 0, No: 3) No 3 No 3 No 3 No 3 No 3

3 Bankruptcy in last 5 years? (Yes: 0, No: 3) No 3 No 3 No 3 No 3 No 3

4 Suspended Contracting License last 5 yrs? (Yes: 0, No: 5) No 5 No 5 No 5 No 5 No 5

5 Liquid damages $50k+ paid in last 5 yrs? (No: 5, One: 5, Two: 3, Other: 0) No 5 No 5 No 5 No 5 No 5

6 Barred from Project last 5 years? (Yes: 0, No: 5) No 5 No 5 No 5 No 5 No 5

7 "Not Responsible" award denial last 5 yrs? (Yes: 0, No: 5) No 5 No 5 No 5 No 5 No 5

8 Claim filed against your firm's work in last 5 yrs?  (For scoring, see below*) No 5 No 5 No 5 No 5 No 5

9 Claim filed by your company in last 5 yrs? (For scoring, see below*) Yes, one time 5 No 5 No 5 Yes, one time 5 No 5

10 Surety company made payments in last 5 yrs? No 5 No 5 No 5 No 5 No 5

No: 5, Once: 5, Twice: 3, More than twice: -5

11 Any insurance co. refuse to renew in last 5 yrs? No 5 No 5 No 5 No 5 No 5

No: 5, Once: 5, Twice: 3, More than twice: 0

12 Found liable/guilty for misrepresentation? Yes: -5, No: 5 No 5 No 5 No 5 No 5 No 5

13 Convicted of crime rel. to construction? Yes: -5, No: 5 No 5 No 5 No 5 No 5 No 5

14 Convicted of fraud/theft/dishonesty crime? Yes: -5, No: 5 No 5 No 5 No 5 No 5 No 5

15 Performance bond payment rate <1%: 5, not more than 1.1%: 3, Other: 0 1.25% 0 <1% 5 n/a 5 n/a 5 n/a 5

16 Denied bond credit/no surety bond when required? Yes: 0, No: 5 No 5 No 5 No 5 No 5 No 5

PART 1, TOTALS 71 76 76 76 76
Total Possible: 76                   Passing: 57

* (Rev <$50 mil: No or 1 time: 5, 2 times: 3, more than 2 times: 0)
(Rev >$50 mil: No: 5; 1-3 times: 5, 4-5 times: 3, more than 5 times: 0)



C.G. Chase Construction Di-Pompeo Padula & Wadsworth South Florida Construction West Construction

Revenue: Less than $50 million Revenue: Less than $50 million Revenue: Less than $50 million Revenue: Less than $50 million Revenue: Less than $50 million

Question PART 2, Compliance with Applicable Laws RESPONSE POINTS RESPONSE POINTS RESPONSE POINTS RESPONSE POINTS RESPONSE POINTS

1 State penalties for safety/health violations? (For scoring, see below *) No 5 No 5 No 5 No 5 No 5

2 OSHA penalties in last 5 yrs? (For scoring, see below *) No 5 No 5 Yes, 1 time 5 No 5 No 5

3 EPA/State Agency/Dept penalized firm or project owner in last 5 yrs? ( * ) No 5 No 5 No 5 No 5 No 5

4 Frequency of safety meetings during project (1+/wk: 3; other: 0) Weekly 3 Weekly 3 Weekly 3 Weekly 3 Weekly 3

5 Firm's avg EMR w/c insurance past 3 yrs (<.95: 5; .95 to 1.00: 3; other: 0) .83, .89, .89 5 1,.85,.85 5 1.11, 1.32, 1.15 0 1.34, 1.46, 1.3 0 .82, .92, .81 5

6 Period without w/c or approved self-insurance? (No; 5; Once: 5; Other: 0) No 5 No 5 No 5 No 5 No 5

7 Paid back wages/penalties for wage laws? (For scoring, see below **) No 5 No 5 No 5 No 5 No 5

8 Paid back wages/penalties under Davis-Bacon? (For scoring, see below **) No 5 No 5 No 5 No 5 No 5

9 State approved apprenticeship program sponsors (One+: 5; Other: 0) n/a 0 Assoc. Builders & Contr. 5 Carpenters Local Union 5 Skilled Services of S FL 5 n/a 0

10 a. Apprentice training craft/crafts provided n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a

b. Year program approved (see also evidence provided) n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a

c. # apprentices employed in each and # completed apprenticeships last 3 yrs n/a 0 n/a 0 n/a 0 n/a 0 n/a 0

 (More than 1 person completed: 5; if no person: 0)

11 Violations found for FL apprenticeship laws/regs? (For scoring, see below **) No 5 No 5 No 5 No 5 No 5

PART 2, TOTALS 43 48 43 43 43
Total Possible: 53                  Passing: 38

* (Rev <$50 mil: No or 1 time: 5, 2 times: 3, more than 2 times: 0), and if (Rev >$50 mil: No: 5; 1-3 times: 5, 4-5 times: 3, More than 5 times: 0)

** (Rev <$50 mil: No: 5, 1-2 times: 5, 3 times: 3, more than 3 times: 0), and if (Rev >$50 mil: No: 5; 1-4 times: 5, 5-6 times: 3, more than 6 times: 0)



PART 3, Recent Project Experience C.G. Chase Construction Di-Pompeo Padula & Wadsworth South Florida Construction West Construction
Project #1: RESPONSE POINTS RESPONSE POINTS RESPONSE POINTS RESPONSE POINTS RESPONSE POINTS

1 Project Cost: 0-$1Mil: 1, $1-2 Mil: 2; $2.0 Mil+: 3 49,048,690.00$                    3 3,149,000.00$                3 9,227,583.00$                    3 2,072,901.00$                       3 2,822,847.00$                           3

2 Private Project: 1, Public Agency Project: 2 Biscayne Village 1
Coral Springs Public Fire Safety 

Training Facility 2 Coral Springs Middle School 2 Opa-Locka Airport Fire Rescue 2 WPB Fire Station #3 2

3 Project Outside FL; 1, Within FL: 2 Miami, FL 2 Coral Springs, FL 2 Coral Springs, FL 2 Opa-Locka, FL 2 W Palm Beach, FL 2

4 Construction Duration (after orig date: 1; prior to orig. compl. date: 3) 18 months (6 mo. After) 1 12 mo. (in progress/after) 1 12 months (on time) 3 553 days (on time) 3 330 days (prior to) 3

5 DBE Goal Achieved (0-8%: 1, 8-11%: 3, 12+%: 5) n/a 1 28% 5 22% 5 32% 5 40% 5

6 Fire Stn/Public Safety Facility (No: 0, Yes: 3) No 0 Yes 3 No 0 Yes 3 Yes 3

7 Facility Size (0-5000sf: 1, 5-8000sf: 3, 8000+sf: 5) 694,008 5 24,000 sf 5 50,000 sf 5 15,000 5 13,866 sf 5

8 Quantity of Reinforced Masonry (0-10,000sf: 1; 10-15,000sf: 3; 15,000+sf: 5) no response 1 14,300 sf 3 10,000 sf 3 15,000 5 16,000 sf 5

9 Number of stories (1 story: 1; more than 1: 3) 15 3 2 3 2 3 1 1 1 1

10 Commercial Kitchen (No: 0, Yes:2) No 0 No 0 No 0 Yes 2 Yes 2

Project #2:

1 Project Cost: 0-$1Mil: 1, $1-2 Mil: 2; $2 Mil+: 3 974,700.00$                         1 1,800,000.00$                2 9,134,145.00$                    3 3,493,396.00$                       3 3,311,000.00$                           3

2 Private Project: 1, Public Agency Project: 2 Refricenter 1 Vista Del Lago Fire Station 2 McNab Elementary School 2 Driftwood Elementary 2 Wellington Gymnasium 2

3 Project Outside FL; 1, Within FL: 2 Miami, FL 2 Boca Raton, FL 2 Pompano Beach, FL 2 Hollywood, FL 2 Wellington, FL 2

4 Construction Duration (after orig date: 1; prior to orig. compl. date: 3) 12 months (1 month after) 1 12 months (on time) 3 36 months (on time) 3  not stated (on time) 3 270 days (on time) 3

5 DBE Goal Achieved (0-8%: 1, 8-11%: 3, 12+%: 5) n/a 1 19% 5 25% 5 18% 5 40% 5

6 Fire Stn/Public Safety Facility (No: 0, Yes: 3) No 0 Yes 3 No 0 Yes 3 No 0

7 Facility Size (0-5000sf: 1, 5-8000sf: 3, 8000+sf: 5) 9,000 sf 5 13,000 sf 5 82,813 5 65,000 5 27,000 sf 5

8 Quantity of Reinforced Masonry (0-10,000sf: 1; 10-15,000sf: 3; 15,000+sf: 5) 7,000 sf 1 5,000 sf 1 71,910 5 36,000 5 21,000 sf 5

9 Number of stories (1 story: 1; more than 1: 3) 1 1 1 1 2 3 1 1 1 1

10 Commercial Kitchen (No: 0, Yes:2) No 0 Yes 2 Yes 2 Yes 2 No 0

Project #3:

1 Project Cost: 0-$1Mil: 1, $1-2 Mil: 2; $2 Mil+: 3 62,000,000.00$                    3 1,125,000.00$                2 11,556,654.00$                  3 5,985,000.00$                       3 4,457,161.92$                           3

2 Private Project: 1, Public Agency Project: 2 Cruise Terminals D & E 2 Fire Station #27 2 Coral Cove Elementary 2 In-Flight Service Kitchen 1 Logger's Run Park 2

3 Project Outside FL; 1, Within FL: 2 Port of Miami, FL 2 Wellington, FL 2 Miramar, FL 2 Miami, FL 2 Palm Beach Co, FL 2

4 Construction Duration (after orig date: 1; prior to orig. compl. date: 3) 19 months - in progress ?????? 12 months (on time) 3 11 months (on time) 3 6 months (on time) 3 365 days (on time) 3

5 DBE Goal Achieved (0-8%: 1, 8-11%: 3, 12+%: 5) 17%, CSBE 5 21% 5 24% 5 12% 5 35% 5

6 Fire Stn/Public Safety Facility (No: 0, Yes: 3) Yes 3 Yes 3 No 0 No 0 No 0

7 Facility Size (0-5000sf: 1, 5-8000sf: 3, 8000+sf: 5) 230,000 sf 5 7,000 sf 3 72,500 sf 5 55,000 5 n/a 28-acre site, mult bldgs ??????

8 Quantity of Reinforced Masonry (0-10,000sf: 1; 10-15,000sf: 3; 15,000+sf: 5) 40,000 sf 5 4,000 sf 1 12,808 sf 3 no response 1 12,000 sf 3

9 Number of stories (1 story: 1; more than 1: 3) 3 (80 ft tall) 3 1 1 2 3 2 3 1 1

10 Commercial Kitchen (No: 0, Yes:2) No 0 Yes 2 Yes 2 Yes 2 No 0

PART 3, TOTALS 58 77 84 87 76
Total Possible: 99                   Passing: 45

GRAND TOTAL, Parts 1, 2 and 3 172 201 203 206 195
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